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ALL -REFERENCES TO THE “VILLAGE” IN THESE GENERAL NOTES SHALL BE
INTERPRETED TO MEAN THE VILLAGE OF DOWNERS GROVE,

ALL REFERENCES 7O THE “STANDARD SPECIFICATIONS? IN THESE GENERAL
NOTES SHALL BE INTERPERTED TO MEAN THE “STANDARD SPECIFICATIONS
FOR ROAD AND BRIDGE CONSTRUCTION,” ADOPTED BY THE ILLINOIS
DEPARTMENT OF TRANSPORTATION CLD.OT. ON JANUARY 1, 2007.

THE LOCATIONS OF PUBLIC OR PRIVATE UTILITIES SHOWN ON THE PLANS ARE
APPROXIMATE AND THE VILLAGE AND THE ENGINEERS DO NOT GAURANTEE THEIR
ACCURACY. THE CONTRACTOR WILL BE REQUIRED TO ASCERTAIN THE EXACT LOCATION
OF SUCH UTILITIES AND EXERCISE CARE DURING THE CONSTRUCTION OPERATION SO

AS NOT TO DAMAGE THE. IN ACCORDANCE WITH THE SPECIAL PROVISIONS AND

ARTICLE 107.20 OF THE “STANDARD SPECIFICATIONS.” THE CONTRACTOR SHALL BE
RESPONSIBLE FOR CONTACTING THE OWNERS OF ALL EXISTING UTILITIES SO THAT
THEIR FACILITIES MAY BE LOCATED AND ADJUSTED 0OR MOVED, IF NECESSARY, PRIOR
TO THE START OF THE CONSTRUCTION OPERATIONS., THE CONTRACTOR SHALL COOPERATE
WITH ALL UTILITY OWNERS AS PROVIDED FOR IN THE “STANDARD SPECIFICATIONS.”

THOSE- EXISTING TRAFFIC SIGNS WHICH ARE SO DESIGNATED BY THE ENGINEER
SHALL BE REMOVED, STORED AND SUBSEQUENTLY RELOCATED BY THE CONTRACTOR
AT NO ADDITIONAL COST TO THE VILLAGE, IN ADDITION, ANY SIGNS WHICH ARE
DAMAGED BEYOND REPAIR BY THE CONTRACTOR AS DETERMINED BY THE ENGINEER
SHALL BE REPLACED IN KIND BY THE CONTRACTOR AND TO THE SATISFACTION OF
THE ENGINEER AT NO ADBITIONAL COST TO THE VILLAGE.

ALL TRAFFIC CONTROL AND OTHER ADVISORY SIGNS NEEDED FOR CONSTRUCTION
ARE TO BE FURNISHED BY THE CONTRACTOR IN ACCORDANCE WITH THE
PLANS AND THE ID.OT. STANDARDS FOR TRAFFIC CONTROL AND PROTECTION.

WHERE THE PROPOSED PAVEMENT ABUTS EXISTING PAVEMENT TO REMAIN IN PLACE
(BEGIN, END, AND LIMITS OF CONSTRUCTION>, THE EXISTING PAVEMENT SHALL

BE SAW CUT TO PROVIDE A NEAT VERTICAL FACE BETWEEN THE PROPOSED

AND EXISTING SURFACES, THIS SAW CUT WILL BE INCIDENTAL TO THE COST

OF FHE PAY ITEM “HOT-MIX ASPHALT SURFACE REMOVAL 2 1/4”,

WHEN REQUESTED BY THE ENGINEER, PROTECTIVE COAT SHALL BE APPLIED TO ALL
GUTTER FLAGS, FACE AND TOP OF THE CURBS AND P.C. CONCRETE SIDEWALK
AND DRIVEWAYS.

DEBRIS REMOVAL- MATERIALS RESULTING FROM THE VARIOUS CONSTRUCTION
OPERATIONS SHALL BE REMOVED AT THE END OF EACH WORK BAY TO AN APPROVED
SITE. IN THE JUDGEMENT 0OF THE VILLAGE, SHOULD IT BE NECESSARY TO REMOVE
SUCH MATERIALS, THE VILLAGE WILL REMOVE SAME AND THE CONTRACTOR

SHALL BE BILLED ACCORDINGLY.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UNDERGROUND
OR SURFACE UTILITIES EVEN THOUGH THEY MAY NOT BE SHOWN ON THE PLANS., ANY
UTILITY THAT IS DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED OR REPLACED TO
THE SATISFACTION DF THE ENGINEER OR THE VILLAGE. THIS WORK SHALL BE AT

THE CONTRACTORS EXPENSE.,

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL “JULLE” AT
800-892-0123 FOR FIELD LOCATIONS OF BURIED ELECTRIC, TELEPHONE ,GAS AND

CABLE TELEVISION FACILITIES, <48 HOURS NOTIFICATION IS REQUIREDD
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THE CONTRACTOR SHALL NOT OPEN OR SHUT ANY WATER VALVES OR FIRE HYRDANTS
WITHOUT PRIOR AUTHORIZATION FROM THE VILLAGE WATER DEPARTMENT
UNAUTHORIZED USE SHALL SUBJECT THE DFFENDER TO ARREST AND PROSECUTION.

IDOT STANDARDS

WHENEVER, DURING CONSTRUCTION OPERATIONS, ANY LOOSE MATERIAL IS DEPOSITED IN
THE FLOW LINE OF DRAINAGE STRUCTURES SUCH THAT THE NATURAL FLOW 0OF WATER
IS OBSTRUCTED, IT SHALL BE REMOVED AT THE CLOSE OF EACH WIORKING DAY, AT THE
CONCLUSION OF CONSTRUCTION OPERATIONS, ALL UTILITY STRUCTURES SHALL BE

FREE FROM DIRT AND DEBRIS. THE WORK SPECIFIED ABOVE WILL NOT BE PAID FOR
SEPARATELY BUT SHALL BE INCIDENTAL TO THE CONTRACT.

VILLAGE OF DOWNERS GROVE
PUBLIC WORKS ENGINEERING DIVISION

5101 WALNUT AVENUE 60515 (630)434~5460

12, CLASS D PATCHES WILL BE DETERMINED BY THE ENGINEER IN THE FIELD
AND WILL NOT EXCEED THE PLANNED QUANTITY. 000001-05 STANDARD SYMBOLS, ABBREVIATIONS, AND PATTERNS
280001-04  TEMPORARY EROSION CONTROL SYSTEM
13.  THE THICKNESS OF HOT-MIX ASPHALT MIXTURES SHOWN IN THE PLANS ARE NIRMAL. 442201-03  CLASS C & D PATCHES
DEVIATIONS MAY OCCUR DUE TO IRREGULARITIES IN THE SURFACES OR BASE 4P4001-05  CURB RAMPS FOR SIDEWALK
ON WHICH THEY ARE TO BE PLACED. PLAN THICKNESS SHOULD BE CONSIDERED THE 482011~03 HMA SHOULDER STRIPS/SHOULDERS WITH RESURFACING
MINIMUM THICKNESS PERMITTED. OR WIDENING AND RESURFACING PROJECTS
606001-03  CONCRETE CURB TYPE B & COMBINATION CONCRETE
14, MAILBOXES WHICH ARE IN CONFLICT WITH PROPOSED IMPROVEMENTS SHALL BE CURB AND GUTTER
REMOVED, TEMPORARILY RELOCATED, AND REPLACED UPON COMPLETION OF 701311-02 LANE CLOSURE, 2L, 2W MOVING OPERATIONS - DAY ONLY
THE PROPOSED IMPROVEMENTS AS DIRECTED BY THE ENGINEER. THIS WORK SHALL 701501-04 URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED
BE CONSIDERED INCIDENTAL TO THE PAY ITEM TRAFFIC CONTROL AND PROTECTION. 701701-05 URBAN LANE CLOSURE. MULTILANE INTERSECTION
701801-03  LANE CLOSURE MULTILANE 1W OR 2W CROSSWALK
15.  PAY ITEMS IN THE SUMMARY OF QUANTITIES HAVE BEEN ESTIMATED. IF, IN THE OR SIDEWALK CLOSURE
ENGINEERS OPINION, THE WORK IS NOT REQUIRED, THE ITEM WILL BE DEDUCTED FRIOM 701901 TRAFFIC CONTROL DEVICES
THE CONTRACT AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED. 780001-01 TYPICAL PAVEMENT MARKINGS
886001 DETECTOR LOOP INSTALLATIONS
16. CONTRACTOR SHALL NOT PLACE SOD UNTIL THE TEMPERATURE IS 80° OR LESS 886006 TYPICAL LAYOUTS FOR DETECTION LOOPS
AND THE FORCAST FOR THE NEXT 7 DAYS SHOWS TEMPERATURES OF 80° OR
LESS. IF ALL OTHER PAY ITEMS ARE COMPLETED, THE CONTRACTOR WILL NOT BE
CHARGED WORKING DAYS FOR DELAYS IN PARKWAY RESTORATION DUE TO TEMPERATURE,
17.  THE CONTRACTOR SHALL TAKE EXTRA CARE IN GRADING AND EXCAVATING NEAR TREES
WHICH ARE NOT MARKED FOR REMOVAL SO AS NOT TO CAUSE INJURY TO THE ROOT
SYSTEM OR TRUNKS., HAND EXCAVATION SHALL BE PERFORMED IF MAJOR ROOTS ARE
PRESENT, MAJOR ROOTS OF A TREE THAT ARE TO REMAIN IN PLACE EXTENDING INTO
THE EXCAVATION AREAS AT AN ELEVATION THAT WOULD INTERFERE WITH ANY PORTION
OF THE PLANNED CONSTRUCTION SHALL BE SEVERED AT A POINT IMMEDIATELY DUTSIDE
OF THE EXCAVBATION AREA IN A MANNER THAT WILL CAUSE THE LEAST AMOUNT OF
SYSTEMIC TO THE REMAINING TREE STRUCTURE. THE EXPENSE OF THE REQUIRED
HAND EXCAVATION AND/OR THE CUTTING OF MAJOR TREE ROOTS, AS DESCRIBED
ABOVE, SHALL BE CONSIDERED INCIDENTAL T THE CONTRACT LINE ITEM BEING
REMOVED OR INSTALLED AT THAT LOCATION.
18.  THE PRIMARY CONCERN OF THE VILLAGE IS TO MAINTAIN A SAFE TRAVEL WAY FOR THE PUBLIC AND A SAFE
ENVIRONMENT FOR THE WORK IN THE CONSTRUCTIDN ZONE. THE CONTRACTOR IS EXPECTED TO COMPLY WITH
THE STANDARD SPECIFICATIONS, CONTRACT PLANS, THE SPECIAL PROVSIONS AND DIRECTIONS FROM THE
ENGINEER CONCERNING TRAFFIC CONTROL AND PROTECTION, +tHE CONTRACTOR SHALL PROVIDE A TELEPHONE
NUMBER WHERE A RESPONSIBLE INDIVIDUAL CAN BE CONTACTED ON A 24-HOUR-A-DAY BASIS TO RECIEVE
NOTIFICATION OF ANY DEFICIENCES REGARDING TRAFFIC CONTROL AND PROTECTION, THE CONTRACTOR SHALL
IMMEDIATELY RESPOND CORRECTING TRAFFIC CONTROL DEFIENCIES BY DISPATCHING WORKERS, MATERIALS AND
EQUIPMENT TO CORRECT SUCH DEFIENCES.
FAILURE Tl COMPLY WITH DIRECTIONS FROM THE ENGINEER FOR CORRECTIONS OR MODIFICATIONS TO THE TRAFFIC
CONTROL AND PROTECTION WILL RESULT IN A DEDUCTION OF EITHER $1,000 OR 005 PERCENT OF THE AWARDED
SPECIFICATIONS, THIS CHARGE IS SEPERATE FROM THE COST OF ANY CORRECTIVE WORK [ORDERED. THE
CONTRACT VALUE, WHICHEVER IS GREATER, IN ACCORDANCE WITH ARTICLE 10503 OF THE STANDARD
CONTRACTOR SHALL NOT BE RELIVED OF ANY CONTRACTURAL RESPONSIBILITIES BY HTE VILLAGE'S ACTIONS.
19, MATERIAL INSPECTION

ALL HOT-MIX ASPHALT AND P.C. CONCRETE MATERIALS USED ON THIS PROJECT SHALL BE TESTED AND INSPECTED

IN ACCORDANCE WITH THE ILLINDIS DEPARTMENT OF TRANSPORTATION'S QC/QA REQUIREMENTS.

THE CONTRACTOR SHALL PROVIDE A REQUEST FOR MATERIAL TESTING TO THE ILLINOIS DEPARTMENT OF TRANSPORTATION
BUREAU 0OF MATERIALS ORDER BOARD (PHONE 847 705-4337 [OR FAX 847-705-4529) BY 4 PM, 24-HOURS IN ADVANCE

OF CONSTRUCTION FOR INSPECTION OF ALL HOT-MIX ASPHALT AND CONCRETE MATERIALS USED ON THIS PROJECT.

THE CONTRACTOR IS TO SUBMIT A QC PLAN FOR HMA AND CONCRETE MATERIALS TO THE QA MANAGER FOR APPROVAL PRIOR
TO CONSTRUCTION OPERATIONS COMMENCING, THE QA MANAGER WILL APPROVE THIS PLAN AND COPY THE DISTRICT OF
LOCAL ROADS OFFICE ON THE APPROVAL LETTER.

QC AND QA REPORTS FOR CONCRETE WILL BE SENT TO THE DISTRICT OF LOCAL ROADS OFFICE AFTER REVIEW AND APPROVAL
BY THE QA MANAGER.

QC REPORTS FOR BITUMINOUS MIXTURES WILL BE TRANSMITTED BIRECTLY BY THE CONTRACTOR DAILY DURING PRODUCTION.
THE DISTRICT WILL PREPARE AND RETAIN THE QA PLANT REPORTS, THE QA FIELD REPORTS WILL BE SUBMITTED BY THE QA
MANAGER TO THE DISTRICT VIA THE DISTRICT OF LOCAL ROADS OFFICE,

REVISIONS
NAME DATE

39th STREET
RESURFACING PROJECT
GENERAL NOTES

DATE: 1/12/07 CHECKED BY: S.A.V.)

SCALE: N.T.S. DRAWN BY: R.W.B.

FILE NAME: C:\CADFILES\38th St\GEN-NOTES




